REPAIRING EXISTING P.C.C. STRUCTURES

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE MAINTENANCE, OPEN END, SOUTH, 2012
CALL ORDER : 002 CONTRACT ID : T201207601.01 COUNTIES : SUSSEX
LETTING DATE : 08/23/11 DISTRICT : M9
STATE/FEDERAL AID NO: EBHN-2011(19) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) EBHN-2011(19)
THE PURPOSE OF THIS OPEN ENDED CONTRACT IS TO PERFORM
REPAIRS AND PREVENTATIVE MAINTENANCE TO BRIDGES AND
CULVERTS. WORK SHALL INCLUDE BUT NOT BE LIMTED TO JOINT
REPLACEMENT, RIPRAP PLACEMENT, AND CONCRETE REPAIR. SOME
WORK MAY BE IN THE CHANNEL INCLUDING BUT NOT LIMITED TO
PLACING RIPRAP, INSTALLING SANDBAG DIKE DIVERSIONS AND
CHANNEL EXCAVATION. SPECIFIC WORK SITES ARE NOT LISTED
HEREIN, BUT WILL BE ASSIGNED AS AVAILABLE BY THE PROJECT
MANAGER.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/13/11 to vendor EASTERN HIGHWAY SPECIALISTS, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 420,571.00 114.6465% 100.0000%
1 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTION, DE, 19801 $ 366,841.50 100.0000% 87.2246%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 401,938.35 109.5673% 95.5697%
3 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 446,004.00 121.5795% 106.0473%
I( 0 I( 1 I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
| | |
0010 202000 20.000 cCY | 50.00000 1000.00] 48.00000 960.00] 36.48000 729.60
EXCAVATION AND EMBANKMENT | | |
0020 209002 10.000 cCYy | 55.00000 550.00] 59.00000 590.00] 61.55000 615.50
BORROW, TYPE B | |
0030 209006 10.000 cCY | 45.00000 450.00] 55.00000 550.00] 36.42000 364.20
BORROW, TYPE F | |
0040 302008 20.000 cCY | 85.00000 1700.00] 70.00000 1400.00] 99.38000 1987.60
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0050 302011 30.000 TON | 38.00000 1140.00] 45.00000 1350.00] 85.76000 2572.80
DELAWARE NO. 3 STONE | | |
0060 602001 10.000 cCYy | 1200.00000 12000.00] 1050.00000 10500.00] 1509.93000 15099.30
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0070 602572 3750.000 LB | 6.00000 22500.00] 4.10000 15375.00] 6.95000 26062.50
| I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/13/11
PAGE : 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE MAINTENANCE, OPEN END, SOUTH, 2012
CALL ORDER  : 002 CONTRACT ID : T201207601.01 COUNTIES : SUSSEX
LETTING DATE : 08/23/11 DISTRICT : M9
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0080 602575 400.000 SF | 60.00000 24000.00] 48.00000 19200.00] 91.76000 36704.00
DECK REPAIR, 1" TO 3" DEPTH | | [
0090 602576 200.000 SF | 110.00000 22000.00] 100.00000 20000.00] 117.56000 23512.00
DECK REPAIR, 3" TO < FULL DEPTH | | [
0100 602577 100.000 SF | 150.00000 15000.00] 131.00000 13100.00] 121.33000 12133.00
DECK REPAIR, FULL DEPTH | | [
0110 602580 10.000 CY | 1000.00000 10000.00]| 1100.00000 11000.00] 1069.33000 10693.30
PARTIAL REMOVAL OF P.C.C. MASONRY | [
0120 602586 325.000 CF | 325.00000 105625.00] 270.00000 87750.00] 179.59000 58366.75
REHABILITATION OF CONCRETE STRUCTURE | [ [
0130 602611 200.000 LF | 65.00000 13000.00] 51.00000 10200.00] 92.57000 18514.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | [ [
INJECTION [ [ [
0140 602626 350.000 LF | 28.00000 9800.00 | 20.00000 7000.00 | 32.46000 11361.00
ROUT AND SEAL CRACKS | [ [
0150 602629 750.000 LF | 5.00000 3750.00] 10.00000 7500.00 | 3.94000 2955.00
CRACK SEALING BRIDGE DECKS, APPROACH [ [ |
SLABS, SIDEWALK, ETC. | | |
0160 602646 1750.000 SF | 7.00000 12250.00] 3.00000 5250.00] 2.31000 4042.50
SILICONE ACRYLIC CONCRETE SEALER [ [
0170 603000 600.000 LB | 3.00000 1800.00| 5.50000 3300.00] 1.59000 954.00
BAR REINFORCEMENT | [
0180 605654 200.000 LF | 175.00000 35000.00]| 198.00000 39600.00| 203.53000 40706.00
ASPHALTIC PLUG JOINT | | |
0190 605692 350.000 LF | 35.00000 12250.00] 35.00000 12250.00] 31.62000 11067.00
SILICONE JOINT SEAL | | |
0200 605717 200.000 LF | 85.00000 17000.00] 82.00000 16400.00]| 78.57000 15714.00
PREFORMED SILICONE JOINT SEAL | [ \
0210 712020 50.000 TON | 60.00000 3000.00] 55.00000 2750.00] 87.19000 4359.50
RIPRAP, R-4 | | |
0220 712021 50.000 TON | 58.00000 2900.00] 58.00000 2900.00] 97.01000 4850.50
RIPRAP, R-5 | | |
0230 713003 125.000 SY | 4.00000 500.00] 1.50000 187.50] 3.78000 472.50
GEOTEXTILES, RIPRAP | | |
0240 732004 100.000 TON | 40.00000 4000.00| 25.00000 2500.00] 52.68000 5268.00
TOPSOIL (TON) | [ [
0250 734013 200.000 sSY | 3.00000 600.00] 2.00000 400.00] 2.36000 472.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/13/11
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FINAL
CONTRACT TITLE : STRUCTURE MAINTENANCE, OPEN END, SOUTH, 2012
CALL ORDER : 002 CONTRACT ID : T201207601.01 COUNTIES : SUSSEX
LETTING DATE : 08/23/11 DISTRICT : M9
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 735533 200.000 SY | 4.00000 800.00| 3.00000 600.00]| 3.60000 720.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0270 743003 75.000 EADY | 25.00000 1875.00 ] 19.00000 1425.00] 15.78000 1183.50
ARROWPANELS, TYPE C | | |
0280 743004 75.000 EADY | 80.00000 6000.00] 65.00000 4875.00 | 78.90000 5917.50
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0290 743005 25.000 EADY | 50.00000 1250.00] 45.00000 1125.00] 87.98000 2199.50
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0300 743006 3000.000 EADY | 0.50000 1500.00| 0.25000 750.00] 0.43000 1290.00
PLASTIC DRUMS | | |
0310 743010 60.000 EADY | 175.00000 10500.00 | 110.00000 6600.00] 94.68000 5680.80
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 743052 400.000 HOUR | 42.00000 16800.00| 42.00000 16800.00] 42.00000 16800.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0330 743064 60.000 HOUR | 60.90000 3654.00] 60.90000 3654.00] 60.90000 3654.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0340 743504 175.000 EACH | 85.00000 14875.00 | 88.00000 15400.00 | 52.60000 9205.00
WARNING SIGNS | | |
0350 743507 1200.000 LEDY | 1.75000 2100.00] 1.00000 1200.00| 0.26000 312.00
TEMPORARY BARRICADE, TYPE III | | |
0360 743525 900.000 EADY | 5.00000 4500.00 | 2.25000 2025.00] 2.10000 1890.00
TEMPORARY WARNING SIGNS | | |
0370 758000 75.000 SY | 25.00000 1875.00 | 25.00000 1875.00 | 22.26000 1669.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0380 762002 500.000 LF | 6.00000 3000.00] 5.00000 2500.00]| 3.68000 1840.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0390 763000 LUMP | 20027.00000 20027.00] 16000.00000 16000.00 | 40000.00000 40000.00
INITIAL EXPENSE | | |
SECTION TOTALS | $ 420,571.00] $ 366,841.50] $ 401,938.35
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 420,571.00] $ 366,841.50] $ 401,938.35
DBE GOALS | 4 % 4 % 4 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE MAINTENANCE, OPEN END, SOUTH, 2012

DATE : 09/13/11
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CALL ORDER  : 002 CONTRACT ID : T201207601.01 COUNTIES : SUSSEX
LETTING DATE : 08/23/11 DISTRICT : M9
SET-ASIDE
3 ) ( ) ( )

(
MUMFORD & MILLER CONCRETE IN
LINE NO / ITEM CODE / ALT

|
|
|
I
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| |
0010 202000 20.000 cCY | 27.00000 540.00]
EXCAVATION AND EMBANKMENT | |
0020 209002 10.000 cCYy | 41.00000 410.00]
BORROW, TYPE B | |
0030 209006 10.000 cCy | 34.00000 340.00]|
BORROW, TYPE F | |
0040 302008 20.000 cCY | 70.00000 1400.00]
GRADED AGGREGATE BASE COURSE, TYPE B, |
PATCHING | |
0050 302011 30.000 TON | 57.00000 1710.00
DELAWARE NO. 3 STONE |
0060 602001 10.000 cCYy | 895.00000 8950.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS |
A |
0070 602572 3750.000 LB | 7.00000 26250.00
REPAIRING EXISTING P.C.C. STRUCTURES |
0080 602575 400.000 SF | 65.00000 26000.00
DECK REPAIR, 1" TO 3" DEPTH | |
0090 602576 200.000 SF | 104.00000 20800.00
DECK REPAIR, 3" TO < FULL DEPTH | |
0100 602577 100.000 SF | 112.00000 11200.00
DECK REPAIR, FULL DEPTH | |
0110 602580 10.000 cY | 975.00000 9750.00
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0120 602586 325.000 CF | 450.00000 146250.00
REHABILITATION OF CONCRETE STRUCTURE |
0130 602611 200.000 LF | 45.00000 9000.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY |
INJECTION | |
0140 602626 350.000 LF | 29.00000 10150.00
ROUT AND SEAL CRACKS |
0150 602629 750.000 LF | 4.00000 3000.00]
CRACK SEALING BRIDGE DECKS, APPROACH |
SLABS, SIDEWALK, ETC. |
0160 602646 1750.000 SF | 7.00000 12250.00
I I

SILICONE ACRYLIC CONCRETE SEALER
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE MAINTENANCE, OPEN END, SOUTH, 2012

DATE : 09/13/11
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CALL ORDER  : 002 CONTRACT ID : T201207601.01 COUNTIES : SUSSEX
LETTING DATE : 08/23/11 DISTRICT : M9
SET-ASIDE
3 ) I( ) ( )

(
MUMFORD & MILLER CONCRETE IN |
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e e e
0170 603000 600.000 LB | 1.00000 600.00]|
BAR REINFORCEMENT | |
0180 605654 200.000 LF | 180.00000 36000.00]
ASPHALTIC PLUG JOINT | |
0190 605692 350.000 LF | 35.00000 12250.00]
SILICONE JOINT SEAL | |
0200 605717 200.000 LF | 77.00000 15400.00 |
PREFORMED SILICONE JOINT SEAL | |
0210 712020 50.000 TON | 58.00000 2900.00]|
RIPRAP, R-4 | |
0220 712021 50.000 TON | 60.00000 3000.00]|
RIPRAP, R-5 | |
0230 713003 125.000 SY | 5.00000 625.00]|
GEOTEXTILES, RIPRAP | |
0240 732004 100.000 TON | 44.00000 4400.00]
TOPSOIL (TON) | |
0250 734013 200.000 SY | 1.00000 200.00 |
PERMANENT GRASS SEEDING, DRY GROUND | |
0260 735533 200.000 SY | 3.00000 600.00|
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0270 743003 75.000 EADY | 18.00000 1350.00
ARROWPANELS, TYPE C | |
0280 743004 75.000 EADY | 70.00000 5250.00]
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN | |
0290 743005 25.000 EADY | 35.00000 875.00]|
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | |
0300 743006 3000.000 EADY | 0.20000 600.00|
PLASTIC DRUMS | |
0310 743010 60.000 EADY | 115.00000 6900.00|
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0320 743052 400.000 HOUR | 42.00000 16800.00]
FLAGGER, SUSSEX COUNTY, STATE | |
0330 743064 60.000 HOUR | 60.90000 3654.00]|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | |
0340 743504 175.000 EACH | 135.00000 23625.00]|
| |

WARNING SIGNS
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : STRUCTURE MAINTENANCE, OPEN END, SOUTH, 2012
CALL ORDER 002 CONTRACT ID : T201207601.01 COUNTIES : SUSSEX
LETTING DATE : 08/23/11 DISTRICT M9
SET-ASIDE
I ( 3 ) I ( ) I ( )
|[MUMFORD & MILLER CONCRETE IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 743507 1200.000 LEDY | 0.50000 600.00| [
TEMPORARY BARRICADE, TYPE III | | [
0360 743525 900.000 EADY | 2.50000 2250.00] |
TEMPORARY WARNING SIGNS [ [ |
0370 758000 75.000 SY | 15.00000 1125.00] |
REMOVAL OF EXISTING PORTLAND | | [
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | [
ETC. | | |
0380 762002 500.000 LF | 6.00000 3000.00] [
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
0390 763000 LUMP | 16000.00000 16000.00] |
INITIAL EXPENSE [ [ [
SECTION TOTALS [ $ 446,004.00] $ [ $
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 446,004.00] $ 0.00] $

DBE GOALS




